STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 24
WUMBER OF BI DDERS 12
>ROGRAM ELEMENTS
Bl D RANK

01/ 23/ 02
09- 254804
09- MNO- 395-113. 2/ R114. 5

B I

D SUMMARY

I'N MONO COUNTY NEAR CCLEVI LLE FROM

1.3 KM NORTH COF CUNNI NGHAM LANE
TO 0.3 KM SOUTH CF TOPAZ LANE

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PAGE 1

01/ 25/ 02
CONTRACT CODE 'D '
61 CONTRACT | TEMS

CONSTRUCT PASSI NG LANES

FEDERAL Al D ACNH P395-(195)E

DI SADVANTAGED BUSI NESS ENTERPRI SE -

14. 0%

3, 245, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

1,157, 135.00

I RS

2,333, 336. 00

FUND TOTAL HE13 3, 398, 000
ENG NEERS EST
BI D TOTAL Bl DDER | D
2,087, 865. 00 8
2,214, 444.00 1
2,217, 965. 00 10
2,297,007.00 3

120

PERCENT UNDER EST 35. 66

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

B E C CONSTRUCTI ON CO

1645 ESMERALDA AVE

M NDEN NV 89423

FREHNER CONSTRUCTI ON COVPANY
I NC

4040 FREHNER RD

NORTH LAS VEGAS NV 89030
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
S| ERRA NEVADA CONSTRUCTI ON | NC

P O BOX 50760
SPARKS NV 89435
LEES PAVI NG | NC

1212 N PLAZA DRI VE
VISALIA CA 93291

FAX

FAX

FAX

FAX

FAX

775 782-2006
00684075
775 782-3226

702 649-6250
00314554
702 642-2213

831 724-1011
00000089
831 768-4021

775 355-0420
00593393
775 355-0535

559 651-1337
00282929
559 651-2335



09- 254804
09- MNO- 395
01/ 23/ 02

6

10

11

12

2,404, 777.

2,438, 941.

2,491, 376.

2,526, 266.

2,625, 105.

2,898, 008.

2,952, 328.

50

00

00

00

00

07

00

12

11

ON GRADE CONTRACTI NG

17255 JENI COURT
JAMESTOMN CA 95327
LADD AND ASSCCI ATES

P O BOX 992750

REDDI NG CA 96099- 2750

STEVE MANNI NG CONSTRUCTI ON

I NC

P O BOX 491660

REDDI NG CA 96049

STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335
BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459
J F SHEA CO INC

P O BOX 494519

REDDI NG CA 96049- 4519

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

FAX

FAX

FAX

FAX

FAX

FAX

FAX

209 984-4800
00595068
209 984-4700

530 241-6102
00743116
530 241-5492

530 244- 3441
00754230
530 244-4949

530 223-6605
00789082
530 223-3879

530 245-0132
00703199
530 245-1016

530 246-4292
00177061
530 246-9940

909 684-5360
00140069
909 788-2449

Bl D245
PAGE 2
01/ 25/ 02



09- 254804
09- MNO- 395
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ENVI RONMVENTAL CONSTRUCTI ON
200 S 13TH STREET

GROVER BEACH CA 93433

K R C SAFETY

6084 HURLEY AVE

VI SALI A CA 93277

O K M TTRY AND SONS

20520 SOMMVETTE DRI VE
SONORA CA 95370

O K M TTRY AND SONS

20520 SOMMVETTE DRI VE
SONORA CA 95370

SUPERI OR GUNI TE

12306 VAN NUYS BLVD

LAKEVI EW TERRACE CA 91342
V AND C CONSTRUCTI ON

P O BOX 1269

M NDEN NV 89423

| TEMS 26 THRU 29

ITEM5 4 THRU 6, 10, 13 THRU 15, 42 AND 54 THRU 57 (PORTI ON)

ITEMS 1, 3, 7 THRU 9, 12, 18 THRU 23 ( PORTI ON)

| TEMS 41, 43 THRU 49, 51 AND 61 (PORTI ON)

| TEM 50 ( PORTI ON)

| TEMS 39, 40, 44, 50, 52, 58 AND 61 (PORTIQON)



09- 254804 Bl D245

09- MNO- 395 PAGE 4
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NORTHERN NEVADA REBAR REBAR

955 DEM NG WAY

SPARKS NV 89431

REYCO SM TH AND REYNOLDS ERCSI ON CONTROL | NC ERCSI ON CONTROL

206 NORTH SM TH STREET

CORONA CA 92880

THOLL FENCE FENCI NG AND CABLE RAI LI NG
800 GLENDALE AVE

SPARKS NV 89431

3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 BLUE MOUNTAI N STEEL REBAR
MOUNDHOUSE NV
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
ENVI RONMENTAL CONSTRUCTI ON | NC EROSI ON CONTROL
GROVER BEACH CA
I NDUSTRI AL SUPPORT TECHNOLOGQ STS | NC SAVCUTTI NG
RENO NV
K R C SAFETY CONSTRUCTI ON AREA SI GNS, PERMANENT SI GNS AND DELI NEATORS
VI SALI A CA
VALLEY FENCE FENCE AND CABLE RAI LI NG

RI DGECREST CA



09- 254804
09- MNO- 395
01/ 23/ 02

3l DDER I D

NAME AND ADDRESS

Bl D245
PAGE 5
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

3 DDER | D

CUSTOM CONCRETE CUTTI NG I NC

P O BOX 12446
RENO NV 89510- 2446

REYCO SM TH AND REYNOLDS EROCSI ON CONTROL

206 N SM TH ST
CORONA CA 92880

UNI TED RENTALS H GHWAY TECHNOLOG ES | NC

P O BOX 606
FREMONT CA 94537
NAMVE AND ADDRESS

M NOR CONCRETE CONCRETE AND SLOPE PROTECTI ON ( PORTI ON)

ERCSI ON CONTROL BLANKET, STRAW AND SEED

SI GNS, MARKERS, DELI NEATORS AND STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

2ONTI NUED

A C CURBS I NC

SU SUN CA

BOBBI E MACK GRI NDI NG
VISALI A CA
CONSTRUCTI ON SPECI ALTY
LEE VI NI NG CA
ESEANDLLC

M NDEN NV

FENCE MASTER
BAKERSFI ELD CA

K R C SAFETY COVPANY
VI SALI A CA

ON NEXT PAGE

ASPHALT CONCRETE DI KE

GRI NDI NG

EARTHWORK ( PORTI ON)

QUALI TY CONTROL AND QUALI TY ASSURANCE
FENCI NG

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND MARKERS



09- 254804 Bl D245

09- MNO- 395 PAGE 6
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 REYCO SM TH AND REYNOLDS ERGSI ON CONTROL | NC ERCSI ON CONTROL
CORONA CA
RUBBERI ZED CRACK FI LLER CRACK SEAL
FULLERTON CA
SAFETY STRI PI NG SERVI CE STRI PI NG
VI SALI A CA
SUPERI OR GRANI TE SHOTCRETE
LAKEVI EW TERRACE CA
T C B | NDUSTRI AL M NOR CONCRETE AND BOX CULVERT ( PORTI ON)
MODESTO CA

3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 BOBBI E MACK GRI NDI NG ASPHALT CONCRETE GRI NDI NG
VI SALI A CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DON GARCI A EXCAVATI NG AND PAVI NG ASPHALT AND ASPHALT CONCRETE DI KES
SOQUTH LAKE TAHCE CA
ENVI RONMVENTAL CONSTRUCTI ON EROSI ON CONTROL
ARROYO GRANDE CA
SUPERI OR GUNI TE CONCRETE SLOPE PROTECTI ON

LAKEVI EW TERRACE CA



09- 254804 Bl D245
09- MNO- 395 PAGE 7
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
12 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DON GARCI A EXCAVATI NG AND PAVI NG PAVI NG
SOQUTH LAKE TAHCE CA
ENVI RONMENTAL CONSTRUCTI ON AND ERCSI ON CONTRCL EROCSI ON CONTROL
GROVER BEACH CA
K R C SAFETY COWPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUPERI OR GUNI TE SHOTCRETE ( PARTI AL)
LAKEVI EW TERRACE CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2ONTI NUED

LI NCOLN CA

CENTRAL STRI PI NG SERVI CE

RANCHO CORDOVA CA

DI VERSI FI ED CONCRETE CUTTI NG

SPARKS NV

ENVI RONMENTAL CONSTRUCTI ON AND ERCSI ON CONTRCL
GROVER BEACH CA

HUM STON CONSTRUCTI ON

COTTONWOCD CA

ON NEXT PAGE

STRI PI NG
CRACK SEAL AND ASPHALT CONCRETE CUTTI NG
EROSI ON CONTROL

TRAFFI C CONTROL ( PARTI AL)



09- 254804 Bl D245

09- MNO- 395 PAGE 8
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 SUPERI OR GUNI TE CONCRETE SLOPE PROTECTI ON ( PARTI AL)
LAKEVI EW TERRACE CA
WESTERN STABI LI ZATI ON GRI NDI NG
DI XON CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DON GARCI A EXCAVATI ON AND PAVI NG PAVI NG ( PARTI AL)
SOQUTH LAKE TAHCE CA
MC ENTI RE LANDSCAPI NG SEEDI NG ( PARTI AL)
REDDI NG CA
SUPERI OR GUNI TE CONCRETE ( PARTI AL)
LAKEVI EW TERRACE CA
UNI TED RENTALS STRI PI NG AND SI GNS ( PARTI AL)
RENO NV
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DON GARCI A EXCAVATI NG AND PAVI NG PAVI NG ( PARTI AL)
SOQUTH LAKE TAHCE CA
HI GAWAY TECH STRI PI NG ( PARTI AL)
RENO NV
REYCO SM TH AND REYNOLDS EROCSI ON CONTRCL ERCSI ON CONTROL ( PARTI AL)
CORONA CA

JONTI NUED ON NEXT PAGE



09- 254804
09- MNO- 395
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

3l DDER | D NAME AND ADDRESS

SLOPE PAVI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS I NC

SUI SUN CA

BAYWOOD ENVI RONMENTAL SERI VI CES
SAN RAFAEL CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DI VERSFI ELD CONCRETE CUTTI NG
SPARKS NV

ENVI RONMENTAL CONSTRUCTI ON | NC
GROVER BEACH CA

ESSAYONS | NC

EUREKA CA

FRANK MEDI NA

OROVI LLE CA

ASPHALT CONCRETE DI KE ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN
STRI PI NG ( PARTI AL)

CRACK SEALI NG ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

Pl PE AND DI RT ( PARTI AL)

MARKERS AND FENCE ( PARTI AL)



09- 254804
09- MNO- 395
01/ 23/ 02
LI'ST

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 10
01/ 25/ 02
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

FRANK MEDI NA

OROVI LLE CA

K R C SAFETY

VISALI A CA

REYCO SM TH AND REYNOLDS EROCSI ON CONTRCL
CORONA CA

FENCI NG
ROADSI DE SI GNS

EROCSI ON CONTROL



09- 254804 Bl D245

09- MNO- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 073033 1200 MM TEMPORARY CULVERT M 420 150. 00 63, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4,000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 34, 000. 00* 34, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4,000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 000. 00* 110, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 14, 400. 00* 14, 400. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 150 25.00 3, 750. 00
8 150206 ABANDON CULVERT EA 4 5, 000. 00 20, 000. 00
9 150606 REMOVE FENCE ( TYPE BW M 420 3.50 1, 470. 00
10 150742 REMOVE ROADSI DE SI GN EA 1 50. 00 50. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 780 2.00 1, 560. 00
12 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 640 2.00 1, 280. 00
13 151224 REMOVE DELI NEATOR EA 51 10. 00 510. 00
14 022934 REMOVE OBJECT MARKER EA 24 10. 00 240. 00
15 152255 RESET MAI LBOX EA 1 350. 00 350. 00
16 152381 RELOCATE GATE EA 1 900. 00 900. 00
17 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEVENT M2 18, 900 1.05 19, 845. 00
(30 MM MAXI MUM)
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
19 170101 DEVELOP WATER SUPPLY LS LUMP SUM 30, 000. 00* 30, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 18, 300 8. 50 155, 550. 00
21 022935 BLADED DI RT ROAD M 88 10. 00 880. 00
22 193114 SAND BACKFI LL VB 110 100. 00 11, 000. 00
23 194001 DI TCH EXCAVATI ON VB 10, 600 12. 20 129, 320. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG STA 41 100. 00 4,100. 00
25 (S) 202007 DUFF HA 1.3 6, 000. 00 7, 800. 00
26 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 3,150 3.30 10, 395. 00
27 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 5.1 500. 00 2, 550. 00
28 (S) 203026 MOVE | N MOVE OUT ( EROSI ON CONTROL) EA 2 500. 00 1, 000. 00
29 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 17.6 250. 00 4, 400. 00
30 260201 CLASS 2 AGGREGATE BASE VB 3,890 40. 50 157, 545. 00
31 374206 SEAL RANDOM CRACKS LNKM 4.2 1, 000. 00 4, 200. 00
32 390155 ASPHALT CONCRETE ( TYPE A) TONN 10, 500 70. 00 735, 000. 00
33 390107 ASPHALT CONCRETE (LEVELI NG TONN 740 70. 00 51, 800. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 14 100. 00 1, 400. 00
AREA)

35 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 390 2.50 975. 00



09- 254804 Bl D245

09- MNO- 395 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 910 2.50 2,275.00
37 394050 RUMBLE STRI P STA 40 50. 00 2, 000. 00
38 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 10 1.00 10. 00
39 (F) 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 41.3 700. 00 28, 910. 00
40 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 1 325. 00 325. 00
a1 022936 PRECAST CONCRETE BOX CULVERT M 42 2,740.00 115, 080. 00
(2400 MM X 1200 MV)
42 566011 ROADSI DE SI GN - ONE PCST EA 11 200. 00 2,200. 00
43 650081 1050 MV REI NFORCED CONCRETE Pl PE M 25 600. 00 15, 000. 00
44 664016 450 MM CORRUGATED STEEL PI PE M 6 275. 00 1, 650. 00
(2.77 MM THI CK)
45 664021 600 MM CORRUGATED STEEL Pl PE M 30 250. 00 7,500. 00
(2.77 MM THI CK)
46 682001 PERVEABLE MATERI AL VB 1,520 30. 00 45, 600. 00
47 705044 450 MM STEEL FLARED END SECTI ON EA 1 200. 00 200. 00
48 705045 600 MV STEEL FLARED END SECTI ON EA 5 300. 00 1, 500. 00
49 721009 ROCK SLOPE PROTECTI ON VB 66 100. 00 6, 600. 00
(FACING, METHOD B)
50 (F) 721400 CONCRETE ( SLOPE PROTECTI ON) VB 343 485. 00 166, 355. 00
51 729010 ROCK SLOPE PROTECTI ON FABRI C M2 140 2.00 280. 00
52 750001 M SCELLANEOUS | RON AND STEEL KG 220 4.00 880. 00
53 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 150 50. 00 7,500. 00
54 820108 DELI NEATOR ( CLASS 2) EA 45 50. 00 2, 250. 00
55 820110 M LEPOST MARKER EA 4 50. 00 200. 00
56 820112 MARKER ( CULVERT) EA 12 50. 00 600. 00
57 820152 OBJECT MARKER ( TYPE L- 2) EA 5 50. 00 250. 00
58 839521 CABLE RAI LI NG M 22 100. 00 2,200. 00
59 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 10, 900 .70 7, 630. 00
60 (S) 840772 PAVEMENT MARKI NGS ( TAPE) MR 24 150. 00 3, 600. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00

TOTAL 2,087, 865. 00



TEM

©CoOoO~NOUODWNE

09- 254804
09- MNO- 395
01/ 23/ 02

31920.
6000.
15000.
4200.
67721.
23000.
11700.
4400.
1890.
100.
1560.
2560.
765.
360.
375.
1000.
18900.
30000.
30000.
187575.
3080.
18700.
109180.
31775.
15080.
11025.
3570.
4400.
3784.
171160.
12600.
703500.
49580.
924.
2340.
5460.
3480.
3050.
36757.

SUMMARY

OF

.10

.00
-00
100
.00
100
.00

.00

REMA

84000.
3000.
25000.
3990.
63241.
25000.
12000.
2400.
2100.
75.
1560.
3200.
612.
288.
250.
1200.
18900.
30000.
15000.
228750.
1320.
11000.
55650.
8200.
6500.
12915.
15810.
3100.
4048.
128370.
9240.
735000.
55500.
700.
3510.
7280.
5000.

0.
49560.

I NI NG BI DDERS

_______________________________ |

FOURTH

| BI D AMOUNT

_______________________________ |
00| 125. 00 52500
00| 5, 000. 00* 5000
00| 10, 000. 00* 10000
00| 4, 000. 00* 4000
90| 31, 416. 00* 31416
00| 10, 000. 00* 10000
00| 70. 00 10500
00| 2,000. 00 8000
00| 20. 00 8400
00| 200. 00 200
00| 3.00 2340
00| 5. 00 3200
00| 15. 00 765
00| 15. 00 360
00| 350. 00 350
00| 3, 000. 00 3000
00| 1.00 18900
00| 30, 000. 00* 30000
00| 30, 000. 00* 30000
00| 13.00 237900
00| 25. 00 2200
00| 125. 00 13750
00| 12.00 127200
00| 1.00 41
00| 15, 000. 00 19500
00| 7.00 22050
00| 750. 00 3825
00| 2,300. 00 4600
00| 225. 00 3960
00| 35. 00 136150
00| 6, 000. 00 25200
00| 68. 00 714000
00| 70. 00 51800
00| 100. 00 1400
00| 3.00 1170
00| 3.00 2730
00| 100. 00 4000
10]| 900. 00 9000
00| 2,000. 00 82600

Bl D245
PAGE 13
01/ 25/ 02
FI FTH
BI D AMOUNT
137.60 57792.
5, 000. 00* 5000.
10, 000. 00* 10000.
3, 800. 00* 3800.
150, 000. 00* 150000.
36, 000. 00* 36000.
100. 00 15000.
1, 500. 00 6000.
23.00 9660.
75. 00 75.
4.25 3315.
8. 45 5408.
12. 00 612.
12.00 288.
300. 00 300.
500. 00 500.
1.20 22680.
30, 000. 00* 30000.
30, 000. 00* 30000.
8. 80 161040.
28.50 2508.
82. 00 9020.
4.10 43460.
344. 00 14104.
3, 154. 00 4100.
6. 00 18900.
650. 00 3315.
2, 000. 00 4000.
200. 00 3520.
29.00 112810.
3, 334.00 14002.
67.00 703500.
84. 00 62160.
258. 00 3612.
4.00 1560.
4.00 3640.
150. 00 6000.
1, 000. 00 10000.
2, 500. 00 103250.



09- 254804

09- MNO- 395
01/ 23/ 02

| ___________________
TEM SECOND

I BI D
40 | 200. 00
41 | 2,800. 00
42 | 205. 00
43 | 490. 00
44 | 475. 00
45 | 350. 00
46 | 33. 00
47 | 650. 00
48 | 550. 00
49 | 110. 00
50 | 370. 00
2 | 750
53 | 48. 00
54 | 44. 00
55 | 50. 00
56 | 44. 00
57 | 44. 00
58 | 325. 00
59 | 1.00
60 | 120. 00
61 | 220, 000. 00*

SUMMARY OF REMAI NI NG BI DDERS

THI RD
ANOUNT | BI D AMOUNT |
------------ TP oREEEE e L LRl
200. 00| 225. 00 225. 00|
117600. 00| 3, 500. 00 147000. 00
2255. 00| 200. 00 2200. 00
12250. 00| 300. 00 7500. 00
2850. 00| 130. 00 780. 00|
10500. 00| 135. 00 4050. 00
50160. 00| 35. 00 53200. 00

650. 00| 125. 00 125. 00|

2750. 00| 150. 00 750. 00|

7260. 00| 130. 00 8580. 00
126910. 00| 400. 00 137200. 00
980. 00| 3.00 420. 00|

550. 00| 6. 00 1320. 00

7200. 00| 40. 00 6000. 00

1980. 00| 40. 00 1800. 00

200. 00| 45. 00 180. 00|

528. 00| 40. 00 480. 00|

220. 00| 40. 00 200. 00|

7150. 00| 85. 00 1870. 00
10900. 00| .75 8175. 00
2880. 00| 110. 00 2640. 00
220000. 00| 200, 000. 00* 200000. 00

ror 2,214, 444. 00 2,217, 965. 00

FOURTH |

BI D AVOUNT |

............................... |

500. 00 500. 00|

2,000. 00 84000. 00|

225. 00 2475. 00|

500. 00 12500. 00|

700. 00 4200. 00|

400. 00 12000. 00|

40. 00 60800. 00|

1, 000. 00 1000. 00

1, 200. 00 6000. 00

125. 00 8250. 00|

500. 00 171500. 00|

5. 00 700. 00

10. 00 2200. 00|

40. 00 6000. 00|

65. 00 2925. 00|

85. 00 340. 00

90. 00 1080. 00|

90. 00 450. 00

190. 00 4180. 00|

1.00 10900. 00|

125. 00 3000. 00

210, 000. 00* 210000. 00
2,297, 007. 00

Bl D245
PACGE 14
01/ 25/ 02
FI FTH
BI D AMOUNT
200. 00 200. 00
3,825.00 160650. 00
190. 00 2090. 00
547.00 13675. 00
362. 00 2172.00
535. 00 16050. 00
46. 20 70224. 00
200. 00 200. 00
300. 00 1500. 00
167. 00 11022. 00
264. 00 90552. 00
3.00 420. 00
2.00 440. 00
15. 00 2250. 00
40. 00 1800. 00
45. 00 180. 00
40. 00 480. 00
40. 00 200. 00
84. 00 1848. 00
1.49 16241. 00
65. 00 1560. 00
268, 650. 00* 268650. 00
2, 333, 336. 00



TEM

©CoOoO~NOUODWNE

09- 254804
09- MNO- 395
01/ 23/ 02

340. 00
. 00*
. 00*
. 00*
. 00*
. 00*
80. 00

142800.
3500.
36000.
3000.
160000.
28000.
12000.
48000.
7980.
80.
6240.
3200.
2040.
960.
160.
1400.
47250.
30000.
30000.
274500.
22000.
13750.
68900.
28700.
45500.
10237.
2295.
930.
4400.
128370.
11760.
703500.
55500.
770.
3120.
5915.
2880.
2250.
74340.

SUMMARY

OF

REMAI

NI NG BIDDERS
_______________________________ |
El GHTH

| BI D AMOUNT

_______________________________ |
00| 175. 00 73500
00| 5, 000. 00* 5000
00| 45, 000. 00* 45000
00| 4, 500. 00* 4500
00| 180, 000. 00* 180000
00| 23, 000. 00* 23000
00| 80. 00 12000
00| 1, 500. 00 6000
00| 4.00 1680
00| 200. 00 200
00| 5. 00 3900
00| 10. 00 6400
00| 20. 00 1020
00| 20. 00 480
00| 300. 00 300
00| 1, 500. 00 1500
00| 2.00 37800
00| 30, 000. 00* 30000
00| 30, 000. 00* 30000
00| 12.00 219600
00| 90. 00 7920
00| 20. 00 2200
00| 10. 00 106000
00| 440. 00 18040
00| 15, 000. 00 19500
00| 6. 60 20790
00| 720. 00 3672
00| 3, 000. 00 6000
00| 220. 00 3872
00| 41. 60 161824
00| 6, 000. 00 25200
00| 72.00 756000
00| 72.00 53280
00| 20. 00 280
00| 4.00 1560
00| 4.00 3640
00| 100. 00 4000
00| 700. 00 7000
00| 1, 400. 00 57820

Bl D245
PAGE 15
01/ 25/ 02
NI NTH
BI D AMOUNT
220. 00 92400.
4, 000. 00* 4000.
75, 000. 00* 75000.
6, 000. 00* 6000.
68, 000. 00* 68000.
20, 000. 00* 20000.
100. 00 15000.
1, 400. 00 5600.
18. 00 7560.
122.00 122.
16. 00 12480.
15.00 9600.
12. 00 612.
12.00 288.
400. 00 400.
1, 200. 00 1200.
1.30 24570.
30, 000. 00* 30000.
30, 000. 00* 30000.
12. 40 226920.
12. 00 1056.
85. 00 9350.
13.30 140980.
510. 00 20910.
40, 000. 00 52000.
5. 00 15750.
3, 200. 00 16320.
1, 600. 00 3200.
240. 00 4224.
44. 00 171160.
2,900. 00 12180.
67.00 703500.
69. 00 51060.
50. 00 700.
15. 00 5850.
15. 00 13650.
66. 00 2640.
200. 00 2000.
1, 700. 00 70210.



09- 254804

SUMMARY

09- MNO- 395
01/ 23/ 02

_______________________________ |

SI XTH |

BI D AMOUNT |

_______________________________ |

285. 00 285. 00

2, 700. 00 113400. 00

160. 00 1760. 00

550. 00 13750. 00

610. 00 3660. 00

300. 00 9000. 00

25.00 38000. 00

300. 00 300. 00

300. 00 1500. 00

84. 00 5544. 00

370. 00 126910. 00

5. 00 700. 00|

2.25 495. 00|

27.00 4050. 00

33.00 1485. 00

40. 00 160. 00|

38.00 456. 00

40. 00 200. 00|

165. 00 3630. 00

.85 9265. 00

125. 00 3000. 00

45, 000. 00* 45000. 00

2,404,777.50

OF REMA

I NI NG BI DDERS

SEVENTH
BI D AMOUNT
_______________________________ |

1, 000. 00 1000
3, 000. 00 126000
250. 00 2750
575. 00 14375
300. 00 1800
250. 00 7500
50. 00 76000
500. 00 500
525. 00 2625
110. 00 7260
440. 00 150920
5.00 700
8. 00 1760
50. 00 7500
50. 00 2250
100. 00 400
50. 00 600
50. 00 250
120. 00 2640.
1.00 10900.
110. 00 2640.
213, 156. 00* 213156

2,438, 941. 00

-00
- 00*

10900.
3168.
200000.

2,491, 376. 00

Bl D245
PACGE 16
01/ 25/ 02
NI NTH
BI D AMOUNT
600. 00 600
1, 750. 00 73500
400. 00 4400
500. 00 12500
325. 00 1950
200. 00 6000
45. 00 68400
200. 00 200
220. 00 1100
100. 00 6600
418. 00 143374
6. 00 840
9. 00 1980
45. 00 6750
50. 00 2250
75. 00 300
50. 00 600
50. 00 250
200. 00 4400.
1.00 10900.
120. 00 2880.
250, 000. 00* 250000

2,526, 266. 00



09- 254804 Bl D245
09- MNO- 395 SUMMARY OF REMAI NI NG BIDDERS PAGE 17
01/ 23/ 02 01/ 25/ 02
R P ERRERE R R e e e TPEPEERERE R R R TPEPEERERD
TEM TENTH | ELEVENTH | TVELFTH
| BI D AMOUNT | BI D AMOUNT | Bl D AMOUNT
[ emr e [ om | m
1] 250. 00 105000. 00| 110. 00 46200. 00| 400. 00 168000. 00
2| 3, 500. 00* 3500. 00| 5, 500. 00* 5500. 00| 5, 000. 00* 5000. 00
3| 6, 500. 00* 6500. 00| 3, 300. 00* 3300. 00| 60, 000. 00* 60000. 00
4 | 3, 700. 00* 3700. 00| 5, 500. 00* 5500. 00| 5, 000. 00* 5000. 00
5| 75, 000. 00* 75000. 00| 138, 000. 00* 138000. 00| 57, 000. 00* 57000. 00
6 | 20, 000. 00* 20000. 00| 19, 800. 00* 19800. 00| 20, 000. 00* 20000. 00
7 125. 00 18750. 00| 91. 00 13650. 00| 190. 00 28500. 00
8 | 750. 00 3000. 00| 110. 00 440. 00| 1, 200. 00 4800. 00
9 | 8. 00 3360. 00| 16. 50 6930. 00| 20. 00 8400. 00
10 | 100. 00 100. 00| 110. 00 110. 00| 100. 00 100. 00
11 | 5. 00 3900. 00| 4. 40 3432. 00| 7.00 5460. 00
12 | 5. 00 3200. 00| 3.30 2112. 00| 12. 00 7680. 00
13 | 15. 00 765. 00| 11. 00 561. 00| 16. 00 816. 00
14 | 10. 00 240. 00| 11. 00 264. 00| 16. 00 384. 00
15 | 225. 00 225. 00| 220. 00 220. 00| 530. 00 530. 00
16 | 550. 00 550. 00| 1, 320. 00 1320. 00| 1, 600. 00 1600. 00
17 | 1.45 27405. 00| 3.00 56700. 00| 1.10 20790. 00
18 | 30, 000. 00* 30000. 00| 11, 000. 00* 11000. 00| 30, 000. 00* 30000. 00
19 | 30, 000. 00* 30000. 00| 11, 000. 00* 11000. 00| 30, 000. 00* 30000. 00
20 | 17.00 311100. 00| 21.00 384300. 00| 17. 00 311100. 00
21 | 30. 00 2640. 00| 57. 50 5060. 00| 32.00 2816. 00
22 | 180. 00 19800. 00| 51.75 5692. 50| 184. 00 20240. 00
23 | 18. 00 190800. 00| 13. 80 146280. 00| 18. 00 190800. 00
24 | 450. 00 18450. 00| 195. 50 8015. 50| 350. 00 14350. 00
25 | 4,500. 00 5850. 00| 23, 000. 00 29900. 00| 8, 000. 00 10400. 00
26 | 3.50 11025. 00| 5. 00 15750. 00| 6. 50 20475. 00
27 | 750. 00 3825. 00| 3, 400. 00 17340. 00| 700. 00 3570. 00
28 | 500. 00 1000. 00| 1, 700. 00 3400. 00| 2, 200. 00 4400. 00
29 | 100. 00 1760. 00| 255. 00 4488. 00| 210. 00 3696. 00
30 | 45. 00 175050. 00| 54.00 210060. 00| 55. 00 213950. 00
31 | 3, 000. 00 12600. 00| 28.35 119. 07| 2, 600. 00 10920. 00
32 | 67.50 708750. 00| 65. 00 682500. 00| 72.50 761250. 00
33 | 69. 00 51060. 00| 71.00 52540. 00| 98. 00 72520. 00
34 | 150. 00 2100. 00| 5. 50 77. 00| 85. 00 1190. 00
35 | 5. 00 1950. 00| 14. 00 5460. 00| 2.50 975. 00
36 | 5. 00 4550. 00| 8. 00 7280. 00| 4.50 4095. 00
37 | 100. 00 4000. 00| 300. 00 12000. 00| 80. 00 3200. 00
38 | 200. 00 2000. 00| 575. 00 5750. 00| 600. 00 6000. 00
39 | 1, 200. 00 49560. 00| 1, 725. 00 71242. 50| 1, 500. 00 61950. 00



09- 254804

I NI NG BI DDERS
TWELFTH
BI D AMOUNT
350. 00 350
4, 000. 00 168000
200. 00 2200
500. 00 12500
200. 00 1200
300. 00 9000
60. 00 91200
400. 00 400
650. 00 3250
120. 00 7920
500. 00 171500
4.00 560
1.30 286
45. 00 6750
45. 00 2025
50. 00 200.
45. 00 540.
45. 00 225.
55. 00 1210.
.75 8175.
120. 00 2880.
290, 000. 00* 290000.

09- MNO- 395 SUMMARY OF REMA
01/ 23/ 02
------------------------------- R e L CEEERLREER
TENTH ELEVENTH
Bl D AMOUNT | Bl D AMOUNT
------------------------------- |- e e

250. 00 250. 00| 11, 500. 00 11500

2,900. 00 121800. 00| 6, 900. 00 289800

540. 00 5940. 00| 385. 00 4235

450. 00 11250. 00| 747.50 18687

325. 00 1950. 00| 517.50 3105

300. 00 9000. 00| 287.50 8625

55. 00 83600. 00| 28.75 43700

300. 00 300. 00| 94. 00 94

400. 00 2000. 00| 143. 00 715

95. 00 6270. 00| 138. 00 9108

550. 00 188650. 00| 805. 00 276115

6. 00 840. 00| 1.10 154

6. 00 1320. 00| 1.10 242

20. 00 3000. 00| 44.00 6600

52.00 2340. 00| 55. 00 2475

40. 00 160. 00| 82.50 330.

65. 00 780. 00| 55. 00 660.

57.00 285. 00| 55. 00 275

150. 00 3300. 00| 330. 00 7260.

. 65 7085. 00| 1.00 10900.

80. 00 1920. 00| 121.00 2904.

260, 000. 00* 260000. 00| 207, 230. 00* 207230

2,625, 105. 00

2,898, 008. 07

2,952, 328.00

Bl D245
PACGE 18
01/ 25/ 02



